

900768 - 0299 COPY, OF 2.5000

## GENERAL PRECISION LABORATORY

A SUBSIDIARY OF GENERAL PRECISION EQUIPMENT CORPORATION

AZ REDEORD ROAD PLEASANTVILLE NEW YORK

					Hazel	48	
			April 28,1	.958			
				'		25X1	
	Commander Headquarters De Bolling Air For Washington, D.	rce Base					
1A	Attention:						
	Subject: Open-end Fixed Price Call Contract						
	Gentlemen:						
	The sample copy of the proposed subject contract has been reviewed and found acceptable to us except as noted below:						
	l. Part IV Inspection # Acceptance Change "f.o.b. destination" to "f.o.b. Contractor's plant."						
	Our proposed pricing formula for subject contract is attached as Exhibit "A" and will be firm until December 31, 1958.						
	The prices for fixed price bas of federal taxe	prices for items procured under the proposed contract will be on a sed price basis and will not include any local taxes and/or special levy federal taxes.					
	We shall be ple	eased to discuss this	proposal further a	at your conv	enience.	0EV4	
			Very /truly	yours,		25X1	
				-		25X1A	
			Manager. (	Government C	ontr		
	WC:PHB:cf Attachment	DOCUMENT NO.  NO CHAMER IN CLASS  DESCRIPTION OF THE PROPERTY	/77		107-64 MP 500		
		BAT 3 fue 8/	20 1/	· V_	Mf Soc	25X1	
THE CRIS	GPE COMPANIES:  ASKANIA REGULA  COM-RUSSELL COMPANY AND A	ator company Buldworth Warne OVECLE OF Release 2002/1	ି ି ି ଜିଲ୍ଲା ଗଣିଷିଥିର ଅଧିକ୍ର ଅଧିକ	istă antibă	LABORATORY INCORPORATED •		
LINK AVI	ATION, INC. • J. E. MCAULET ND JURS CO. • SIMPLEX EQUIPME	Y MFG. CO. • NATIONAL THEATRE SU NT CORPORATION • SOCIETY FOR VISUAL I	PLEASANTVIL EDUCATION, INC. THE STRONG ELEC	LE INSTRUMENT CORPO	RATION PRECISION TEC HEATRE EQUIPMENT CONTRACT	CHNOLOGY, INC.	

Approved For Release 2002/10/16: CIA-RDP64B00187A00070009002667 / DPS - 0 2 9 9 COPY. / OF 2

## EXHIBIT "A"

## Pricing Formula

25X1A

Manufacturing Direct Labor		Actual
Manufacturing Overhead	at [	
Engineering Direct Labor		
Engineering Overhead	at	
Materials		
Inventory Cost		
Packaging	at	
Inventory Shrinkage	at	
Total Cost to Produce		
General and Administrative	at	
Total Cost		
Research ≠ Development	at	
Field Maintenance Parts	_at	
Profit	at	
Price		